
       REQUEST FOR QUALIFICATIONS/PROPOSAL 
 

        North Stonington Public Schools 
                             Hazardous Materials Inspections, Remediation  

                             D e s i g n , and Remediation M o n i t o r i n g  Services   

                                                                   for 
 

 North Stonington Elementary School 
&   

   Wheeler High School & Middle School 
             Norwich Westerly Road 

          North Stonington, CT 06359 
 
 

                                                Town of North Stonington 
                                                        40 Main Street 

             North Stonington, CT 06359 
 

                                            OSCG P r o j e c t  TMP 102 TVSJ 

                                              Issue date:   October 4, 2016 

                      Pre-proposal meeting and mandatory walk-through:  
                                      October 11, 20 16 at 2:30pm EST 

298 Norwich Westerly Road 
North Stonington, Connecticut  06359 

 
                Written Responses D u e :   October 18, 20 16 at 2:00 pm EST 

 
 
 
QUESTIONS:  Should be directed to the Building Committee, in writing via e-mail 

nsschoolmodernization@gmail.com No questions will be accepted after 12:00 pm 

EST October 13, 20 16 

mailto:nsschoolmodernization@gmail.com


 

I.  Instruction to Bidders 
 
 

The building Committee for the North Stonington Schools Modernization Plan will be 
administering this RFQ/P process for the Town of North Stonington ("Owner"). 
Written proposals in response to this RFQ/P (''Proposals") are due by October 
18, 2016 at 2:00pm EST.  Attached to this RFQ/P is a form for providing unit 
prices and a form for providing the based bid (collectively, the "Fee Proposal 
Forms"). Proposals must contain (a) a fee proposal consisting of bidder completed 
Fee Proposal Forms (the "Fee Proposal"), which Fee Proposal shall contain: 

1. A stipulated lump sum fee for the services to perform the initial 
investigation of the facilities and the development of a sampling plan based 
upon such initial investigation 
2. A separate stipulated lump sum fee, for the samples that will be 
performed as defined in the sampling plan.  
3. Unit prices for services, which unit prices are to include, without 
limitation, sampling labor rates and sampling costs (including turn-around-
times noted on the Fee Proposal Forms) and rates for the following: 
hazardous materials inspection; preparation of the hazardous materials 
inspection report;  
4. Post PCB inspection; preparation of the remediation design. 
5. All work required for EPA approval for the PCB remediation 
 
 

Remediation monitoring; and preparation of the remediation final report is not 
included in this proposal. 

 
Bidders are required to submit an individually sealed hard copy of the Fee 
Proposal in addition to twelve (12) hard copies and one electronic copy of the 
Qualification Proposal to the Selectmen’s  Office located in North Stonington 
Town Hall, 40 Main Street, North Stonington CT 06359, Attention: Michael Urgo, 
Chairman Building Committee.  

 
Qualified bidders shall be a firm, company, or team possessing extensive 
experience in lead, asbestos, PCB, and Universal Waste investigation and 
characterization. Said entity shall possess the professional standards/ credentials 
to undertake such a project, and have a resume to demonstrate successful 
completion of similar services for projects with similar size/scope. 

 
II.           Project Description 

Wheeler Middle and High School Improvements:  (1) an approximately 44,250 
square feet two level addition at the gymatorium building on the west side of Route 
2, that will accommodate: classrooms, science labs, art studios, graphic and CADD 
labs, Special education classrooms and support spaces, a multipurpose space to 
support the chorus program, business labs and classrooms,  a cafeteria and servery, 
media center, student and faculty toilets and infrastructure spaces for circulation, 
storage and mechanical, electrical and plumbing systems; (2) Improvements within 
the existing gymatorium building will include: the renovation of the gymnasium 
including storage, locker rooms, public toilets, stage and a lobby/circulation space, 
administrative offices, nurse/health clinic, offices and the band room and related 



 

storage and practice rooms; (3) various building systems improvements including: 
replacement of all mechanical, electrical, plumbing, and fire protections systems and 
infrastructure; security and communication systems upgrades; energy conservation 
improvements including exterior wall, door, window, and roof replacement or 
updates; central air conditioning system installation throughout the building; and 
installation of an emergency generator and alternative energy High Performance 
building systems; (4) various code and ADA compliance improvements and 
renovations; (5) various site improvements including: septic system, separation of 
the bus/parent/student vehicular traffic circulation, and additional parking; (6) all 
demolition and HAZMAT remediation of portions of the existing middle and high 
school located on the east side of Route 2 comprising the 1950s and 1960s building 
along with the boiler room, kitchen and cafeteria spaces; and (7) related 
improvements and work. 
North Stonington Elementary School Improvements: (1) an 
approximately 2,600 square feet addition at the elementary school to 
accommodate the reconfiguration of central kitchen, servery, cafeteria, 
multipurpose room/stage, and instructional programs; (2) improvements 
within the existing building will include: reconfiguring the gymnasium 
including storage, offices, student/public toilets, a lobby/circulation space, 
fully renovated classrooms and handicapped accessible toilets in the Pre-
Kindergarten and Kindergarten classrooms; relocation of the art, music and 
technology program in a fully renovated space; relocation renovations and 
improvements of the media center and special education programs; 
renovations associated with the nurse/health clinic, administrative and 
guidance offices; and expansion and renovation of the cafeteria and kitchen; 
(3) various building systems improvements including replacement of all 
mechanical, electrical, plumbing, and fire protections systems and 
infrastructure; security and communication systems upgrades; energy 
conservation improvements including exterior wall, door, window, and roof 
replacement or updates; central air conditioning system installation 
throughout the building; and installation of an emergency generator and 
alternative energy systems; (4) various code and ADA compliance 
improvements and renovations; (5) various site improvements including 
separation of the bus/parent/student/parking and vehicular traffic 
circulation; accessibility to all site facilities; pavement resurfacing; physical 
education; and building access improvements; updating the site utility and 
drainage infrastructure; (6) all HAZMAT remediation; and (7) related 
improvements and work.  
North Stonington Board of Education Central Office Roof Replacement 
and Other Improvements:  (1) removal and replacement of the roof in the 
area comprising the current main entry, the main office, media center, art 
room, classrooms up to the corridor leading to the elevator in the two story 
wing of the high school portion of the Wheeler Middle and High School, to be 
converted into the North Stonington Board of Education Office; (2) all 
HAZMAT remediation related to the roof replacement; and (3) related 
improvements and work.  

 
The current project schedule requires that the initial hazardous materials investigation 
and the development of a sampling plan will be completed no later than November  
 



 

15, 2016.  The sampling, testing, analysis, and remediation design is required to be 
completed by November 30, 2016.   
 
 
It is anticipated that the project will be done in multiple phases, beginning with the 
construction of the high school addition and renovation of  the 
gymatorium building that was constructed in 199 6.   The North Stonin gton 
Elementary school would be  abated next and the existing 1950’s and 
1960’s wings of the Middle/High School would be abated an d demolished 
as the final  phase.   All  buildings wil l  be unoccupied by students during 
abatement and construction.  
 
Attached t o  this RFQ/P is the 2016 AHERA 3 Year Re-Inspection Report prepared 
by the Town's consultant Eagle Environmental, LLC (the "AMC Report"). Limited 
confirmatory sampling of previously identified non-ACM materials in the AMC Report 
should be included in the sampling plan to the extent necessary and/ or required to 
identify the presence of hazardous or regulated materials. 
 
With regard to the project, this RFQ/P is requesting proposals from bidders for 

services necessary and/ or required to perform the services set forth in this RFQ/P 

pursuant to and in compliance with the Contract (as such term hereinafter defined) 

and the requirements set forth in this RFQ/P (collectively, the "Services"). The 

Services shall be performed pursuant to the Owner's contract, a copy of which is 

attached to this RFQ/P (the "Contract"), and each bidder submitting a Proposal agrees 

that such submission is deemed an agreement by the bidder to (i) accept the terms and 

conditions of the Contract; and (ii) if awarded the Contract by the Owner, execute the 

Contract without any exceptions. 

 
To the extent applicable to the Services, the bidder awarded the Contract shall be 

required to comply with the nondiscrimination and affirmative action provisions of 

Connecticut General Statutes Sections 4a-60, 4a-60a, 

4a-60g, and 46a-68b through 46a-68f, inclusive, as amended by June 2015 Special 

Session Public Act 15-5 and shall meet/ exceed the goals and requirements of the 

State of Connecticut Commission on Human Rights and Opportunities ("CHRO"), 

including without limitation, such goals and regulations that became effective as of 

October 1, 2015. 
 
III.  Minimum Qualifications 
 
 
Eligible respondents will be those qualified professionals that effectively demonstrate 
the following: 
 
 
1.    Experience and expertise in (i) hazardous or regulated materials, including, 

without limitation, lead, mercury, chemicals, radioactive contaminated materials, and 

asbestos, (ii) PCB consulting, and (iii) possessing the professional credentials to 

undertake and successfully complete the services outlined in this RFQ/P. 



 

 
2. Knowledge of Federal and State laws and regulations governing the services 
outlined in this RFQ/P. 
Experience with State DPH, DAS, DEEP, and U.S. EPA technical processes and staff 

responsible for overseeing the project. 

 
3.    Extensive knowledge of and experience utilizing the EPA 2012 PCB Bulk Product 
Waste Reinterpretation. 
 
 
4.    Experience with performing asbestos abatement work in an occupied school 
facility. 
 
 
5. Considerable experience utilizing asbestos abatement alternative work practices in 
a school facility. 
 
 
6.    Familiarity with the Universal Waste Rule, including maximizing recycling 

opportunities whenever practicable. 

 
7.    The experience and knowledge necessary to facilitate a strong working 

relationship with the DAS Office of School Construction Grants (OSCG). 

 
Special consideration will be given to firms who successfully demonstrate experience 

doing asbestos abatement while students occupy the facility, and to firms who 

demonstrate experience with the EPA2012 PCB Bulk Product Waste 

Reinterpretation. 
 

IV.         Scope of Services  
 
 

A meeting with the Owner a n d  the Owner’s designated representative, the 

Project's construction manager, Owner’s Project   Manager, and Architect 

collectively, t h e  “ Project Team”) will be   held   prior   to t h e  commencement of 

inspections to review the areas impacted   by the  project,  and  to  discuss  testing  

and remediation options  that  are available for  consideration.  The contract is 

intended to require the successful bidder to provide all materials, all labor, all 

professional licenses and certifications, and  all else whatsoever  is necessary   to   

properly   finish  all work  and/ or  services  set  forth  in  this  RFQ/P in  connection  

with   (i) hazardous  material   inspections  (asbestos,  lead,  PCBs,  universal  wastes  

and  regulated   materials),  (ii.)  the hazardous materials inspection report, (iii) the 

post PCB inspections, (iv) remediation design, (v) EPA approval, and (vi.)  

remediation final report, which shall be performed to the sa t i s fa ct i on    of the 

Project Team.  Analysis of samples shall  be performed by an independent 

laboratory that  is in  no  way affiliated  with  the  entity  performing the  services  

outlined  in this RFQ/P.  The entity selected to fulfill this contract will be required 

t o  access pipe tunnels and other confined space  areas for inspection and testing. The 

selected entity responding to this RFQ/P will be responsible to carry out the 



 

following tasks: 

 
1.    Hazardous Material Inspection - Asbestos: 
a.                        Provide inspection services related to the identification and characterization 

of potential regulated asbestos-containing material (RACM) including 

quantification and location of materials.  Inspections shall be made of both 

interior and exterior materials.  Analytical samples shall be collected as required.  

Analysis of samples to be performed at a NIST/AIHA accredited laboratory. 

b.        Invasive/ destructive testing shall be performed as required.  Surfaces impacted by 

such testing need to be repaired in structures that are occupied, or are to be 

reoccupied prior to demolition or renovation, to allow safe occupancy of students and 

staff.  Costs for temporary repairs shall be included in the Additional Unit Pricing 

section of the Fee Proposal Forms as an allowance.  The Town has an on-call roofing 

contractor that will be responsible for repairing all roofing test locations, 

arrangements to have the roofing contractor on site must have already been made 

through the Owner's Department of Public Works prior to any destructive roofing 

tests being performed.  Costs for roofing repairs shall not be included in the Fee 

Proposal. 

c.      Inspection services shall include the collection, handling, material containers, delivery, 

mailing, testing and reporting of the following tests as required to adequately 

characterize the facility: 

• Polarized Light Microscopy (PLM) Bulk Sample Analysis 
• PLM Point-Count Sample Analysis 
• Transmission Electron Microscopy (TEM) Bulk Sample Analysis 
 
 
2.     Hazardous Material Inspection - Lead: 
a.     Provide engineering services related to the inspection and testing (i.e. X-ray 

Fluorescence (XRF), Toxicity Characteristic Leaching Procedure (TCLP) and Atomic 

Absorption Spectrophotometry (AAS) of painted building components.  Inspections 

shall be made of both interior and exterior materials and shall be adequate to 

characterize any potentially lead containing materials. 

b.    Base inspection services shall include the collection, handling, material containers, 

delivery, mailing, testing, and reporting of the following tests as required to 

characterize the facility: 

•         XRF Sample Analysis- (as required, included in inspection cost) 
•         Paint Chip Sample Analysis 
•         TCLP Sample Analysis 
•         AAS Sample Analysis 
 
 
3.      Hazardous Material Inspection- Polychlorinated Biphenyls (PCBs): 
a.                                            Provide PCB characterization services as indicated.  Prior to sending any samples 

to a lab, confirm with the Project Team that the testing of that material is the desired 

course of action, or if in the opinion of the Project Team, it would be in the best 



 

interest of the Town of North Stonington to pursue some other course of action 

(utilizing the EPA 2012 PCB Bulk Product Waste Reinterpretation, for example). 

b.                  For building materials approved for testing by the parties listed in 3.a. above, 

provide inspection/investigation services and testing (PCB Soxhlet Extraction 

Method) to identify the presence of PCB's in building materials that are scheduled to 

be impacted by the selective demolition process in the proposed project areas.  

Where previously authorized, inspections shall be made of both interior and exterior 

materials.  Soil and air testing is not included. 

c.              Base inspection services shall include the collection, handling, material 

containers, delivery, mailing, testing, and reporting of the following tests: 
• PCB Bulk Sample Analysis 
 
4. Hazardous Material Inspection- Other Materials/Universal Wastes: 
a.                    Determine the presence of hazardous and regulated materials within 

a nd adjacent to the proposed construction and/ or demolition area that may 

have to be remediated in accordance with local, state and  federal regulations 

prior to the start of construction or demolition activities. 
 b.    Every effort shall be made to utilize recycling as an option for disposal,   
subject topracticability and the approval of the construction manager.  
c.                   Material assessment shall include but not be limited to: 
• Site utilities (water, gas, sewage, electric) 
• Sanitary sewer system 
• Chlorofluorocarbon sources (e.g. HVAC Systems, Kitchen Equipment) 
• Chemical Inventory (e.g. UST, drums, containers) 
•  Potential PCB and Diethylhexyl phthalate (DEHP) containing 
  materials/ equipment 
• Mercury sources (e.g. fluorescent light ballasts) 
•  Thermostats 
• Exist signs (radiation) 
 
 
5.    Hazardous Material Inspection Report: 
a.    Report shall be inclusive of Asbestos, Lead, PCBs and Other Materials 

inspections and testing.   Provide an inventory of each identified (or assumed) 

hazardous building material including location and quantity of each type of 

material. 

b.    At a presentation meeting conducted by the entity completing this contract, 

provide one each (1/ea. for a total of 4) hard copy and one each (1/ea. for a total of 4) 

electronic copy of the report to each member of the Project Team. The presenter(s) 

shall provide acceptable responses to the Owner's team's questions and comments. 

 
6.    Post PCB Inspection: 
The HAZMAT consultant is responsible for determining and including all the necessary 

samples and testing so that an accurate assessment of the building is developed.  As noted 

in number 3a. above, prior consent from the Project Team is required for any samples 

to be sent to a lab for testing.  In the event that the Project Team has authorized 



 

laboratory testing, the following protocols shall be applicable for those test result 

 a.    A meeting shall be held with the Project Team upon receipt of the initial  PCB 

characterization test results to discuss the results and required courses of action. 

b.            If test results yield concentrations of PCB's 1 mg/KG or less there will be no 

further testing. c. If test results yield concentrations of PCB's in excess of 1 mg/Kg 

but less than 50 mg/Kg, the remediation design shall comply with State DEEP 

Regulations including but not limited to Connecticut General Statutes Sections 22a-

463 through 22a-469.  The Consultant shall issue the appropriate notifications to 

State and Local Authorities. 

c.    If test results yield concentrations of PCB's in excess of 50 mg/Kg the 

remediation design shall comply with the U.S. EPA Regulations and be submitted to 

EPA for review and approval prior to commencing with the remediation work.  The 

entity fulfilling this contract shall issue the appropriate notifications to State and 

Local Authorities. 

7.  Remediation Design: 
(Note: The Remediation Design is required to list specific disposal facilities that will 

accept each of the various regulated materials identified.  Also, backgrounds of 

existing building floor plans will be provided electronically for the development of 

Remediation Plans.) 

a.     At a presentation meeting conducted by the entity completing this contract, said 

entity shall review the draft final Remediation Design and draft cost estimate with 

the Project Team. The presenter(s) shall provide acceptable responses to the 

Owner's team questions and comments. Make edits to the Remediation Plan based 

on agreements reached at the presentation meeting. 

b.           Develop complete Asbestos, Lead, PCB and Hazardous Materials Remediation Plans 
and specifications for: 1. Submission to the local code officials having jurisdiction for 
their review and approval per most current State of Connecticut Department of 
Administrative Services, Office of School  Construction Grants  (OSCG) requirements; 2. 
Submission to the OSCG for a Pre-bid Conformance Review (PCR) meeting and approval 
to go to bid, followed by; three. Competitive bidding. 
c.                   Prepare Remediation Cost Estimate for OSCG PCR meeting in the format required by 
the OSCG. 
d.    Attend meeting(s) with local officials and/ or their designated reviewer(s) to 

discuss the remediation design and to respond to questions and/ or review 

comments. 

e.               Attend OSCG Design Development Review (DDR) and PCR meeting(s) with 
Construction Manager and/or Architectural firm. 
f.                  Coordinate Remediation scope with Project Team.   Coordination may 
 require attendance at three ( 3 )  meetings. 
g.  Develop Alternative Work Practices (AWP) if applicable or desirable by 
the Construction Manager.  The State Department of Public Health shall approve all 
AWP prior to implementing said AWP. 
h.  Attend Mandatory Contractor Pre-Bid Conference to describe the Remediation Plan 
and to answer questions. 



 

i. Prepare Addenda in response to Pre-Bid Conference, contractor Requests 
    for Information(RFI), etc. 
j.  Provide one each (1/ea.  for a total of 4) electronic copy of the OSCG approved 
Remediation Design Documents without mark-ups (clean copy) to each member 
of the Project Team. 
k. Provide a scanned electronic version (1 /ea.  For a total of 2) of the original 
OSCG-stamped hard copy set of documents that were approved by the OSCG 
 to the Owner's Project Manager and the Construction Manager.  Provide the 
 original hard-copy set of documents that were approved and stamped by 
 the OSCG to the Owner/Town Engineer for their records to be used for  
 reference throughout the project lifespan, including until at least the  
 completion of the State Audit of the project. 
 
General Conditions 
 

All contracts executed between the Owner and the successful bidder are subject to these 
provisions and language requiring such compliance will be included in all contracts. 

 
Affirmative Action and Equal Employment Opportunity and Non-discrimination:  The 
bidder hereby agrees, if awarded the contract, to comply with the Affirmative 
Action/Equal Employment Opportunity and Nondiscrimination requirements of the 
contract and to submit all information and reports required therein. 

 
Submittal Rejection:  The Owner has the right to reject any and all proposals and waive 
any and all irregularities therein, if it is found to be in the best interest of the Owner.  
Proposals not received by the stated deadline are ineligible for consideration and will 
not be opened.  The Owner may change the deadline at any time in order to assure 
adequate review of the proposals. 

 
Contract and Method of Payment:  The final form of contract and scope of services will 
be negotiated between the Owner and the highest ranked bidder after the selection 
process is completed.  Invoices with proper documentation can be submitted on a 
monthly basis, based on the Owner's established payment schedule. 

 
Limitation of Liability:  The Owner assumes no liability for costs incurred by 
consultants in responding to this RFQ/P or any associated processes.  All proposals 
become a matter of public record upon submission. 

 
Insurance Requirements:  Generally, the following coverage is required: 

 
The successful bidder shall procure and maintain at its own expense, the following 
insurance: 

 
a. Workers compensation with minimum statutory limits on Employer's Liability  

Part B and Occupational Disease.  
b.  General Liability Insurance on an occurrence basis with minimum limits of: 

$1,000,000 General Liability Damage  
$1,000,000 Personal Injury Limit   and 
$5,000,000 Each Occurrence and Annual Aggregate 
 
 

 



 

Coverage shall include Broad Form Property Damage, Contractual Liability and 
Completed Operations coverage, Professional Liability where applicable and such 
other insurance as the Owner may require.  It is the responsibility of the successful 
bidder and it is insuring agent to provide the Owner with current certificates 
throughout the contract period, keeping the required limits in full force and effect.  
The Owner reserves the right to modify or change the requirements at any time if it is 
in the best interest of the Owner to do so. 

 
c.  Auto Liability Insurance with minimum limits of: 

 
$1,000,000 Bodily Injury Per Occurrence 
$5,000,000 Excess Each Occurrence 
$1,000,000 Property Damage or 
$1,000,000 Combined Single Limit 

 
 

d. All insurance shall be evidenced by a certificate of insurance showing that the 
successful bidder's insurance is in full force and the carrier shall notify the 
Owner that the policies will not be canceled with less than 30 days written notice 
to the successful bidder.  In addition, the Owner shall be listed as additional 
insured as regards to General and Automobile (if appropriate) Liability on all 
certificates. 

 
 e.  Professional Liability, $1,000,000 per claim. 

 
Note:  Insurance Certificates in accordance with the requirements contained 
herein must be submitted to the 
Owner prior to the issuance of a Purchase Order. 

 
Fee Amounts:  All prices and costs shall be stated in units of quantity, less federal, state, 
and local taxes. 

 
Non-collusion:  The bidder certifies by signing the cover letter that the proposal is made 
without prior understanding, agreement, or accord with any other person or entity 
submitting a proposal for the same product or service.  Certification is also made that  
 
 
this proposal is in all respects bona fide, fair, and not the result of any act of fraud or 
collusion with another person or entity engaged in the same line of business or 
commerce. 

 
Submittal Requirements 

 
The proposal response should include the following elements, at a minimum 
and in order: 
 
1.  Cover letter identifying direct contact name, address, phone number and 
email. 
2.  Overview of organization and key personnel assigned to the project, 
including individual roles and biographical information, include any 
proposed subcontractors (not Testing Labs). 
3.  Detailed description of organization's experience with hazardous material 
studies/investigations, not to exceed two 



 

(2) pages. 
4. Detailed description of organization's experience with USDA financing and 
loan process if any. 
5.  A list of three (3) references with contact information.  Preference will 
be given for projects of similar size and scope. 
6.  Fee Proposal and structure per UNIT PRICES (Page 1 of 1) and BID FORM 
provided in a SEPARATE sealed envelope per the Requirement above. 
 
 

UNIT PRICES 
 
 
The undersigned further proposes and agrees that should the amount of work required 

be increased, then the following supplemental Unit Prices will be the basic price in place 

for computing extra cost.  All Unit Prices shall include all cost of work to the 

representative contractor, including all charges for materials, labor, plant, equipment, 

overhead, profit, additional insurance, taxes and all charges of whatever kind. 

 
The stated costs are to be for "Additions" of work to the Contract with TAT’s as shown 
below. 

                                            DESCRIPTION  OF UNIT PRICES 
Personnel and Reporting Fee's Schedule - All Unit Prices are inclusive of wages, taxes, 
travel, reimbursable expenses, overhead and profit. 

 
 Principle 
 Senior Project Manager  
 Project Licensed Inspector  
 Licensed Inspector  
 Licensed Inspector  
 Licensed Project Monitor  
 Licensed Project Monitor  
 Licensed Project Monitor  
 Licensed Project Monitor  
 CADD Operator 
 Administrative/Clerical 
 Manager 

$  /Hour 
$  /Hour 
$  /Hour 
$  /Hour 
$  /1/2 Day Rate 
$  /Full Day Rate 
$  /Hour 
$  /1/2 Day Rate 
$  /Full Day Rate 
$  /Hour-Overtime 
$  /Hour 
$  /Hour 
 
 



 

Laboratory and Equipment (for Expedited Work, if previously authorized) - If the 

Construction Manager requests expedited Turn Around Time (TAT), then the following 

supplemental Unit Prices will be the basic price in place for computing extra cost.  All 

Unit prices are inclusive of collection, handling, material containers, delivery, mailing, 

testing, reporting, overhead and profit. 

PLM Bulk Samples/Analyses (24 Hour TAT)                                       $_             

/Each  

PLM Point-Count Samples/Analyses (24 Hour TAT)                         $               

/Each  

TEM Bulk Samples/Analyses (24 Hour TAT)                                       $               

/Each  

TEM Air Analyses (24 Hour TAT)                                                            $               

/Each  

TEM Air Analyses (6 Hour TAT)                                                              $               

/Each  

PCM Samples (On-Site)                                                                               $               

/Each  

Paint Chip Lead Samples/Analyses (48 Hour TAT)                            $               

/Each  

TCLP Lead Samples/Analyses (48 Hour TAT)                                      $               

/Each  

AAS Lead Samples/Analyses (24 Hour TAT)                                        $               

/Each  

Lead in Air/Wipe Samples (24 Hour TAT)                                            $               

/Each  

PCB Bulk Samples/Analyses (48 Hour TAT)                                         $               

/Each  

PCB Soil Samples/Analyses (48 Hour TAT)                                           $               

/Each  

PCB Wipe Samples- 8081 (48 Hour TAT)                                               $               

/Each  

PCB in Air Samples - Aroclors - T0-1OA (48 Hour TAT)                    $               

/Each  

PCB In Air Samples- Homologs- 680 (48 Hour TAT)                          $               

/Each  

PCB in Air Samples- Congeners- SW-846 8082 (5 Day TAT)             $               

/Each 


